4997 Sq. Feet November 3, 2020

## New Community Center & Library

City of Union Gap

## CONSTRUCTION DOCUMENT PROJECT BUDGET - 5,000 sf

ONSTRUCTION I	OCUMENT PROJECT BUDGET - 5,000 sf			
Estimated Constru				
Site Work / Landscaping / Parking Lot			\$214,455	
New Constru	ction		\$265 \$/sf	\$1,325,415
Sub Total	4.5	997 sf	\$308 \$/sf	\$1,539,870
Alternate No. 1	Pavers in Courtyard		\$20,370	\$0
Alternate No. 2	East Patio		\$31,926	\$0
Alternate No. 3	Fireplace - Library		\$23,145	\$0
Alternate No. 4	Fireplace - Community Center		\$40,920	S0
Alternate No. 5	Commercial Kitchen (not including equipmen	1)	\$71,141	\$0
Alternate No. 6	Children's Story Wall		\$12,821	\$0
Alternate No. 7	Tops and End Caps for Library Shelving		\$14,050	\$0
Sub Tetal \$214,372			\$214,372	\$1,539,870
Construction Contingency @ 10% \$21,437			\$21,437	\$153,987
COVID-19 Contingency @ 5% \$10,719			\$10,719	\$76,993
Sales Tax @ 8.2%	on Construction Costs		\$17,579	\$126,269
Sub Total			\$264,106	\$1,897,120
Consultant Servi	785			
				6147 000
Architectural/Engineering Fees				\$147,000
Interior Design				\$15,000
Furniture Coordination				\$5,000
Renderings/Public Meeting materials, Allowance				\$4,000
	ring Extra Services			
Communications Systems				\$5,280
Security and Door Access System				\$4,290
Commissioning Agent, Allowance				\$0
Civil Engineering				\$28,820
Survey	-4			\$2,750
Landscape Architecture				\$3,850
Geotechnical Testing Misc. Expenses Allowance (Document Printing, Engineer Travel, etc.)				\$5,280
	lowance (Document Printing, Engineer Travel,	etc.)		\$4,500
Sub Total				\$225,770
Contingency @ 5%	6			\$11,289
Sub Total				\$237,059
Other Costs				
Plan Review and E	uilding Permit			\$8,000
Pacific Power Connection Fee				110,000
Water Connection Fee				\$1,844
Waste Water Connection Fee				\$2,157
Natural Gas Connection Fee				\$0
Construction Testing				\$14,000
*Data/Communications Allowance, wire pulling in contract				\$10,000
*T1 / Fiber Optics, in contract				50
*Sound System, A	lowance			\$5,000
*Phone System, Al	lowance			\$5,000
*Security System,	Allowance			\$15,000
*Signage, Allowan	ce			\$10,000
*Furnishings Allowance / Library Shelving by YVL				845,000
*Equipment Allow	ance			\$5,609
*Kitchen Equipme	nt			
Base Bid (Wa	ming Kitchen)			525,000
Alternate No.	5 - Commercial Kitchen		\$6,500	\$0.00
*Other Owner Exp	enses			59,500
Sub Total			-	\$165.50*
Contingency @ 5%				\$165,501
Estimated Total O			-	\$8,275
Estimated Total C	mer Costs			\$173,776
Project Grand To	al			\$2,307,954
Note: "*" Indicates	Owner budgeted Items			
	Department of	of Comm	erce Grant	\$1,950,000
	Dopardien C		Gap Funds:	\$293,461
Total				57 7/3 /61

Union Gap Funds: Total:

\$2,243,461 (\$64,493) Difference: